



City of Coachella
53-462 Enterprise Way, Coachella, California 92236

Phone (760) 501-8100 www.coachella.org

DATE: April 18, 2023


To: All Prospective bidders
Re: Landscape Maintenance Services for: Bagdouma Project No. 031623

ADDENDUM No. 1

- How long has the current contractor had this contract?
 - Current contractor was awarded contract for Project No. 070720 on July 22, 2020.
- How much is the current monthly and annual contract amount?
 - Current monthly \$10,682.81 and annual awarded contract is not to exceed \$170,925.
- How much extra work has been awarded during the term of this contract?
 - 25% of base contract
- Has the current contractor received liquidated damage fines?
 - No
- Are you looking for improvement or are you satisfied with the current landscape quality?
 - City requires high level of maintenance at all park locations.
- How many valves/controllers/irrigation materials?
 - Irrigation is not a component of this Project.
- How many dog stations?
 - 10
- How many trashcans?
 - 40
- What is the projected start date?
 - July 23, 2023
- What is the amount of overseed needed for winter and summertime? What field locations were overseeded in the term of this contract? At what application rate is to be followed for overseed?
 - All turf areas are overseeded for winter time. Total turf acres is 34; application rate if 11,000 pounds of perennial rye seed. Overseeding is only required for winter

The Bidder is hereby notified; Addendum No. 1 must be acknowledged as stipulated under Section "INSTRUCTIONS TO BIDDERS", ADDENDA OR BULLETINS, and submitted as part of the Bid. Failure to do so shall result in the City designating said bid as "Non-Responsive".

APPROVED:



Maritza Martinez
Public Works Director

ADDENDUM No. 1

BIDDER ACKNOWLEDGMENT:

Signature acknowledging receipt of Addendum No. 1

Printed Name & Date

Company

END OF ADDENDUM No. 1

This addendum No. 1 shall be signed by the Bidder and returned together with the Bidder's sealed Bid Proposal.