



DATE: April 18, 2023

To: All Prospective bidders
Re: Landscape Maintenance Services for: City Medians and Downtown 6th Street
Project No. 031623B

ADDENDUM No. 1


- How long has the current contractor had this contract?
 - Current contractor was awarded contract for Project No. 070720B on July 22, 2020.
- How much is the current monthly and annual contract amount?
 - Current monthly \$4,885.45 and annual awarded contract is not to exceed \$68,971.02.
- How much extra work has been awarded during the term of this contract?
 - 15% of base contract
- Has the current contractor received liquidated damage fines?
 - No
- Are you looking for improvement or are you satisfied with the current landscape quality?
 - City requires high level of maintenance at all maintenance locations.
- How many controllers and irrigation materials?
 - 16 controllers (10 battery operated)
 - Please refer to Irrigation Maintenance on pages 52-54 as it pertains to irrigation materials and repairs.
- How many trashcans?
 - 40
- What is the projected start date?
 - July 23, 2023
- Is the parkway near Avenu 54 part of the scope of work?
 - No
- What is the amount of overseed needed for winter and summertime?
 - All turf areas are overseeded for winter time. Total turf acres is less than one acre.
- Is glyphosate allowed to be applied in the City of Coachella?
 - Yes.
- Does backflow testing fall under this contract?
 - No.
- Is the contractor responsible for the replacement of decomposed granite?
 - No.
- Is the contractor responsible for the replacement of wood chip surface areas?
 - No.

ADDENDUM No. 1

- Can you confirm the Contractor will have up to 48 hours to clean up debris and general trash after the inclement weather has finished?
 - Litter/debris removal is required daily.

The Bidder is hereby notified; Addendum No. 1 must be acknowledged as stipulated under Section "INSTRUCTIONS TO BIDDERS", ADDENDA OR BULLETINS, and submitted as part of the Bid. Failure to do so shall result in the City designating said bid as "Non-Responsive".

APPROVED:



Maritza Martinez
Public Works Director

BIDDER ACKNOWLEDGMENT:

Signature acknowledging receipt of Addendum No. 1

Printed Name & Date

Company

END OF ADDENDUM No. 1

This addendum No. 1 shall be signed by the Bidder and returned together with the Bidder's sealed Bid Proposal.